U.S. Postal Service

PROJECT COMPLETION REPORT

(Mechanization Identification and Cost Allocation)

Project Location	Project Authorization Number	Date
	Finance Number	

Equipment Description	PCN	Percent	Cost
BMC Container Loader/Unloader	9700.00		
BMC HS Parcel Induction Unit	9700.20		
BMC Inbound/Outbound Tow Conveyor	9700.10		
BMC Internal Tow Conveyor	9700.60		
BMC Parcel Sort Machine	9700.22		
BMC Sack Shakeout Machine	9700.40		
BMC Sack Sorter and Loader	9700.50		
Bulk Conveyor	4200.00		
Bulk Conveyor Modification Cost	9000.09		
Conveyor Cull/Face System	4200.00		
Fixed Mechanization Installation Cost	9999.99		
Gravity Roller Operating System	9990.94		
LSM Tray Conveyor System	9100.20		
Loader/Unloader Modification	9700.00		
Loose Mail Conveyor System	9000.20		
Mail Preparation System (MPS)	9000.30		
Monorail	9000.35		
Monorail – Modification Cost	9990.93		
Multibelt Sorting System	9000.40		
Multislide Sorter (MSS)	9000.50		
Parcel Sorting Machine	9300.00		
Sack Sorting Machine (SSM)	9400.00		
Sack Sorting Machine Modification	9400.00		
Small Parcel/Roll Sort System	9300.00		
Tray Conveyor	4200.00		
Tray Transport System (TTS)	9000.80		

This listing of Property Code Numbers (PCNs) is not all inclusive. It includes only the generally used equipment items. If assistance or additional PCNs are needed, call the St. Louis PDC (PEN 436-5580).